



REQUEST FOR PROPOSAL FOR SELECTION OF MASTER SYSTEM INTEGRATOR
FOR

DESIGN, IMPLEMENTATION, OPERATIONS AND MAINTENANCE OF IGRS

RFP No.: 01/CEO/CHiPS/IGRS/2021

(Corrigendum)



Chhattisgarh infotech Promotion Society

(CHiPS)

State Data Centre Building, Near Police Control Room,

Civil Lines, Raipur, Chhattisgarh-492001

Tel.: +91-771-4014158

Email: ceochips@nic.in, Website: www.chips.gov.in

Corrigendum Reference Number: **Corrigendum-1/CEO/CHiPS/RFP/IGRS/2022 Raipur, Dated 02-05-2022**

Tender Reference Number: 01/CEO/CHiPS/IGRS/2021 Raipur, Dated 29-04-2022

RFP Corrigendum #1:

The Request for Proposals (RFP) is modified as set forth in this corrigendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this corrigendum, which is hereby made part of the RFP. Respondent shall take this Corrigendum into consideration when preparing and submitting its Proposal.

S. No	RFP Document Reference(s) Section	RFP/Tender Clause/ Content	Modified Clause																
1.	5.2 Payment Schedule	<table border="1"> <thead> <tr> <th>Milestone</th> <th>Payment</th> </tr> </thead> <tbody> <tr> <td>Completion of Implementation Phase</td> <td>50% of Setup Cost [CAPEX (W)]</td> </tr> <tr> <td>O&M Quarterly</td> <td>8% of OPEX (X) + 4% of Setup Cost (W) (every Quarter)</td> </tr> <tr> <td>KT and Exit Management</td> <td>4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)</td> </tr> </tbody> </table>	Milestone	Payment	Completion of Implementation Phase	50% of Setup Cost [CAPEX (W)]	O&M Quarterly	8% of OPEX (X) + 4% of Setup Cost (W) (every Quarter)	KT and Exit Management	4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)	<table border="1"> <thead> <tr> <th>Milestone</th> <th>Payment</th> </tr> </thead> <tbody> <tr> <td>Completion of Implementation Phase</td> <td>50% of Setup Cost [CAPEX (W)]</td> </tr> <tr> <td>O&M Quarterly</td> <td>24% of OPEX (X) + 12% of Setup Cost (W) (every Quarter)</td> </tr> <tr> <td>KT and Exit Management</td> <td>4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)</td> </tr> </tbody> </table>	Milestone	Payment	Completion of Implementation Phase	50% of Setup Cost [CAPEX (W)]	O&M Quarterly	24% of OPEX (X) + 12% of Setup Cost (W) (every Quarter)	KT and Exit Management	4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)
Milestone	Payment																		
Completion of Implementation Phase	50% of Setup Cost [CAPEX (W)]																		
O&M Quarterly	8% of OPEX (X) + 4% of Setup Cost (W) (every Quarter)																		
KT and Exit Management	4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)																		
Milestone	Payment																		
Completion of Implementation Phase	50% of Setup Cost [CAPEX (W)]																		
O&M Quarterly	24% of OPEX (X) + 12% of Setup Cost (W) (every Quarter)																		
KT and Exit Management	4% of OPEX (at the time of exit) (X) + 2% of Setup Cost(W)																		

S. No	RFP Document Reference(s) Section	RFP/Tender Clause/ Content	Modified Clause
2	New Clause	NA	<p>Implementation phase completion criteria for payment:</p> <ul style="list-style-type: none"> • Successful UAT completion post closure of any issues found during UAT • UAT certificate • Review and appraisal by project review committee • Deployment certificate for all the required manpower • CVs complying with the requirements of RFP <p>Quarterly O&M payment criteria:</p> <ul style="list-style-type: none"> • Attendance of all required manpower as per the RFP (monthly) • Submission of SLA reports (monthly) - verification of SLA reports will be done by CHiPS • Monthly call report including summary and detailed reports as required by CHiPS • Compliance to warranty and annual technical support requirements



S. No	RFP Document Reference(s) Section	RFP/Tender Clause/ Content	Modified Clause
3	Form-CP2: Commercial Proposal Forms, 9.1.1 Summary of Costs	<p>v. Comprehensive Warranty including back to back OEM enterprise level annual technical support will become effective from the date of completion of track-1 and will remain applicable for the entire duration of the contract along with any extension period.</p> <p>vi. In case the contract is extended for another 2 years, the rates for 4th and 5th year will be increased based on the mutually agreed terms between CHiPS and successful bidder. The Consumer Price Index (CPI) and Cost Inflation Index (CII) of India for last 3 years will be taken as base for the increment for 4th & 5th Year with a maximum capping of 10% per year from the 3rd year.</p>	<p>v. Comprehensive Warranty including back to back OEM enterprise level annual technical support will become effective from the date of completion of implementation phase and will remain applicable for the entire duration of the contract along with any extension period.</p> <p>vi. In case the contract is extended for another 2 years, the rates for 2nd and 3rd year will remain same.</p>

S. No	RFP Document Reference(s) Section	RFP/Tender Clause/ Content	Modified Clause
4	New Clause	NA	Definition of T in Project Schedule: T mentioned in the project schedule is to be read as date of issuance of LOI (Letter of Intent)
5	New Clause	NA	Eligibility of Consortium: Consortium is not allowed for the entire duration of this project.



S. No	RFP Document Reference(s) Section	RFP/Tender Clause/ Content	Modified Clause
6	6 Service Level Agreement	NA	<p>Implementation phase (Setup) SLA Parameter:</p> <ul style="list-style-type: none"> • Penalty of 0.5% of setup cost [CAPEX(W)] per week or part thereof of delay in completion of implementation phase for a delay of less than or equal to 2 weeks. • Penalty of 1% of setup cost [CAPEX(W)] per week or part thereof of delay in completion of implementation phase for a delay of more than 2 weeks and less than or equal to 4 weeks. • Penalty of 2% of setup cost [CAPEX(W)] per week or part thereof of delay in completion of implementation phase for a delay of more than 4 weeks and less than or equal to 10 weeks. • In case of delay of more than 10 weeks, CHiPS may consider for termination of the MSI.

2